

**Access Option Cost Estimates**

17-Nov-11

**OPTION A - STATUS QUO**

Calcium Dust Abatement Application

3 Applications per season at	\$8,000 per application	\$	24,000.00
------------------------------	-------------------------	----	-----------

<b>ALTERNATIVE 1</b>	No Cost
----------------------	---------

<b>ALTERNATIVE 2</b>	\$	126,500.00
----------------------	----	------------

**OPTION B - RECONSTRUCTION WITH PARTIAL SURFACING OF THE EXISTING ROUTE**

46th ave	Reconstruction & ACP Surfacing	\$	807,000.00
----------	--------------------------------	----	------------

55th St.	Reconstruction & ASBC Surfacing	\$	180,000.00
----------	---------------------------------	----	------------

55th St.	Reconstruction & Gravel surfacing	\$	316,250.00
		\$	1,303,250.00

<b>ALTERNATIVE 1</b>	No Cost
----------------------	---------

<b>ALTERNATIVE 2</b>	\$	126,500.00
----------------------	----	------------

**OPTION C - CONSTRUCTION OF TOWNSHIP ROAD 532**

TWP 532	Construction & Gravel surfacing	\$	605,000.00
---------	---------------------------------	----	------------

**OPTION D - CONSTRUCTION OF ACCESS FROM 52ND ST. SOUTH TO THE CROWN LAND**

South from 52nd St.	\$	567,500.00
---------------------	----	------------

**OPTION D (Modified)- CONSTRUCTION OF ACCESS FROM 52ND ST. SOUTH TO THE CROWN LAND**

South from 52nd St.	\$	567,500.00
---------------------	----	------------